


**NOTES:**

- 1-FOR GENERAL NOTES SEE DRAWING 11405-5-19
- 2-FOR GENERAL NOTES SEE DRAWING 11405-5-19
- 3-FOR REINFORCING SEE DWG. 11405-5-39 & 11405-5-40
- 4-FOR EMBEDDED FIRST FLOOR DRAINS SEE MECHANICAL DRAWINGS
- 5-⊙ INDICATES OPENINGS FOR ELECTRICAL CONDUITS & TRAYS
- 6-FOR COLUMN SCHEDULE SEE DWG. 11405-5-23
- 7-FOR TYPE A OPENINGS THE REIN. WILL RUN THROUGH BARS IN THE WAY OF PIPE SLEEVES TO BE CUT IN THE FIELD. DETAIL REIN. TO CLEAR ALL OTHER OPENINGS. SEE TYPICAL DETAIL FOR SLAB & WALL A TYPE OPENING.
- 8-FOR ANCHOR BOLT SCHEDULE SEE DWG. 11405-5-35.

**NOTE A:**  
 PROVIDE TEMPORARY SHORING UNDER THIS PORTION OF WALL BEFORE PLACING CONCRETE ABOVE THE SHORING TO REMAIN IN PLACE FOR 14 DAYS AFTER PLACING CONCRETE IN WALL TO EL. 1038'-6"

NO.	DATE	BY	DESCRIPTION
1	11/27/50	W. J. H.	ISSUED FOR CONSTRUCTION
2	12/1/50	W. J. H.	REVISED AS NOTED
3	12/1/50	W. J. H.	REVISED AS NOTED
4	12/1/50	W. J. H.	REVISED AS NOTED
5	12/1/50	W. J. H.	REVISED AS NOTED
6	12/1/50	W. J. H.	REVISED AS NOTED
7	12/1/50	W. J. H.	REVISED AS NOTED
8	12/1/50	W. J. H.	REVISED AS NOTED
9	12/1/50	W. J. H.	REVISED AS NOTED
10	12/1/50	W. J. H.	REVISED AS NOTED

**TERA APERTURE CARD**



OMAHA PUBLIC POWER DISTRICT  
 FORT CALHOUN STATION UNIT NO. 1  
 WORK ORDER NO. 1001  
**REACTOR PLANT**  
**GROUND FLOOR PLAN EL. 1013'-0"**  
**OUTLINE**

CONSULTING ENGINEER: G. P. HILL, DORRIS & RICHMOND, INC., CHICAGO, ILL. 60604  
 CONTRACT NO. 4734  
 JOB NO. 11405-5-18

22"  
17"  
11"  
8.5"  
34"

22"  
17"  
11"  
8.5"  
34"

DDAFAC  
(2 cards)

8108100492

