



PLAN at EL. 822+0
SCALE 1/8"=1'-0"

FINISH SCHEDULE - EL. 822+0 - AUXILIARY BUILDING

ROOM NUMBER	ROOM	FLOOR	BASE	WALLS	WALL FINISH AND PAINT	CEILING	CEILING HEIGHT	REMARKS
804	TOILET						9'-6"	
805	VENTILATION EQUIP.							
806	EAST PENETRATION ROOM-UNIT 1							FINISH BEAMS SAME AS WALL
807	LOBBY						9'-6"	SEE DWG. 0-846 FOR CLG. DETAILS
807A	STAIR						9'-6"	
808	JANITOR'S STORAGE						9'-6"	
809	OPERATOR'S OFFICE						9'-6"	
810	CONTROL ROOM						9'-6"	SEE DWG. 0-846 FOR CLG. DETAILS
810A	STAIR						9'-6"	
811	SHIFT SUPERVISOR						9'-6"	
812	PERFORMANCE OFFICE						9'-6"	
813	COMPUTER PROGRAMMING						9'-6"	
814	STORAGE						9'-6"	
815	ELECTRICAL MAINTENANCE						9'-6"	
816	KITCHEN						9'-6"	
817	OPERATOR'S TOILET						9'-6"	
818	LOBBY						9'-6"	
819	EAST PENETRATION ROOMS-UNIT 2							FINISH BEAM SAME AS WALL
820	CONTROL ROOM							

PAINTING SCHEDULE - AUXILIARY BUILDING EL. 822+0

MATERIAL	EQUIPMENT	SHERWIN-WILLIAMS COLOR & NO.	DPCC COATING SYSTEM CODE	REMARKS
1	WALLS	SW 7011 (OFF WHITE)	100	
2	CEILING	SW 7011 (OFF WHITE)	100	
3	FLOOR	SW 7011 (OFF WHITE)	100	
4	DOORS	SW 7011 (OFF WHITE)	100	
5	WINDOWS	SW 7011 (OFF WHITE)	100	

- ITEM 77-1 (HOTPOINT) ...
- ITEM 62-2 (PRECAST CONCRETE LINTELS) ...
- ITEM 77 (ELECTRICAL DISTRIBUTION) ...
- ITEM 75-1 (STORE FRONT MATERIAL) ...
- ITEM 78-1 (LATHING AND PLASTERING) ...
- ITEM 71-2 (CERAMIC TILE) ...
- ITEM 72 (VINYL ASBESTOS TILE) ...
- ITEM 79 (VINYL WALLCOVERING) ...
- ITEM 62-1 (WALL TILES) ...
- ITEM 76-1 (TOILET PARTITIONS) ...
- ITEM 74 (ACOUSTICAL CEILING) ...
- ITEM 552-3 (LUMINOUS CEILING) ...
- ITEM 76-2 (MIRRORS AND PAPER HOLDERS) ...
- ITEM 166 (STEEL CHANNEL DOOR FRAME) ...
- ITEM 165 (ADHESIVE FOR INSTALLING CONCRETE BEAMS) ...
- ITEM 167 (MISC. STEEL FOR CONTROL RM. FRAMING) ...

- ITEM 217 (ROOF DRAIN) ...
- ITEM 6 (ELEVATORS) ...
- ITEM 112-30 (PIPE SLEEVES) ...
- ITEM 62-1 (WALL TILES) ...
- ITEM 70-1 (SLIDING FIRE DOORS) ...
- ITEM 70-2 (HOLLOW METAL DOORS) ...
- ITEM 70-3 (FINISH HARDWARE) ...
- ITEM 71-2 (CERAMIC TILE) ...
- ITEM 72 (VINYL ASBESTOS TILE) ...
- ITEM 79 (VINYL WALLCOVERING) ...
- ITEM 62-1 (WALL TILES) ...
- ITEM 76-1 (TOILET PARTITIONS) ...
- ITEM 74 (ACOUSTICAL CEILING) ...
- ITEM 552-3 (LUMINOUS CEILING) ...
- ITEM 76-2 (MIRRORS AND PAPER HOLDERS) ...
- ITEM 166 (STEEL CHANNEL DOOR FRAME) ...
- ITEM 165 (ADHESIVE FOR INSTALLING CONCRETE BEAMS) ...
- ITEM 167 (MISC. STEEL FOR CONTROL RM. FRAMING) ...

SYMBOLS
 CONCRETE BLOCK
 FINE-RATED CONCRETE BLOCK
 STEEL STUD AND PLASTER PARTITION
 CONCRETE BRICK

NOTES ON CONCRETE MASONRY
 1. SEE DWG. 0-306A FOR NOTES ON CONCRETE MASONRY. ALL WALLS SHALL BE TYPE 3 UNLESS OTHERWISE NOTED.
 2. CONCRETE BLOCK SHALL BE TYPE 3 UNLESS OTHERWISE NOTED.
 3. ALL CORNERS SHALL BE REINFORCED WITH 4 #4 BARS.
 4. ALL INTERSECTIONS SHALL BE REINFORCED WITH 4 #4 BARS.
 5. ALL INTERSECTIONS SHALL BE REINFORCED WITH 4 #4 BARS.
 6. ALL INTERSECTIONS SHALL BE REINFORCED WITH 4 #4 BARS.

MANUFACTURERS DWG. REFERENCE
 HARDWARE SCHEDULE - CM-1112
 ACoustical SCHEDULE - CM-1112
 DOOR AND FRAME SCHEDULE - CM-1112
 ARCHITECTURAL - DOOR TYPES & DETAILS - CM-1112
 STORE FRONT MATERIAL - CM-1112
 TOILET PARTITIONS - CM-1112
 PRECAST CONCRETE - CM-1112
 PASSENGER ELEVATOR - CM-1112

REFERENCE DWGS.
 GENERAL ARRANGEMENT - EL. 822+0 - O-306
 ARCHITECTURAL - AUXILIARY BLDG. - EL. 822+0 - O-306A
 ARCHITECTURAL - DOOR TYPES & DETAILS - O-314A
 CONCRETE PLAN AT EL. 822+0 - O-314B
 ELEC. CONTROL ROOMS - PLAN AT EL. 822+0 - O-314C
 LIFTING PLAN AT EL. 822+0 - O-314D
 TOILET ACCESSORY TABULATION - O-314E
 TOILET ACCESSORIES - MOUNTING HEIGHTS - O-314F

DUKE POWER COMPANY
 OCONEE NUCLEAR STATION UNITS 1-3
 GENERAL ARRANGEMENT
 AUXILIARY BUILDING
 PLAN AT EL. 822+0
 SAFE LOAD PATHS
 DESIGNER: J. L. BRYANT, DATE: 11/21/71
 CHECKER: J. L. BRYANT, DATE: 11/21/71
 DRAWN: J. L. BRYANT, DATE: 11/21/71
 DWG. NO. O-306A-SLP

NO.	REVISIONS	CHKD	APPR	DATE	BY
1	REL TO STEAM FOR INFORMATION				

RTS

8109220588

